

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7000-24	0.50	848.00	508.80	125	7102-47	0.75	1,028.00	616.80	172
7000-29	0.50	1,054.00	632.40	130	7103-29	0.75	896.00	537.60	108
7000-29FH	0.50	1,192.00	715.20	130	7103-35	0.75	916.00	549.60	114
7000-35	0.75	1,192.00	715.20	137	7103-41	0.75	960.00	576.00	120
7000-35FH	0.75	1,334.00	800.40	137	7103-47	0.75	986.00	591.60	126
7000-47	0.75	1,470.00	882.00	153	7103-52	0.75	1,072.00	643.20	132
7000-47FH	0.75	1,614.00	968.40	153	7103-58	0.75	1,162.00	697.20	140
7001-18	0.50	574.00	344.40	80	7104-29	0.75	1,598.00	958.80	202
7001-24	0.50	594.00	356.40	93	7104-35	0.75	1,652.00	991.20	218
7002-18	0.50	670.00	402.00	88	7104-41	0.75	1,710.00	1,026.00	228
7002-24	0.50	694.00	416.40	102	7104-47	0.75	1,764.00	1,058.40	239
7003-18	0.50	626.00	375.60	70	7105-29	0.75	1,798.00	1,078.80	221
7003-24	0.50	652.00	391.20	80	7105-35	0.75	1,914.00	1,148.40	232
7004-18	0.50	872.00	523.20	121	7105-41	0.75	2,020.00	1,212.00	243
7004-24	0.50	904.00	542.40	142	7105-47	0.75	2,134.00	1,280.40	254
7005-18	0.50	974.00	584.40	131	7106-29	0.75	2,656.00	1,593.60	288
7005-24	0.50	1,004.00	602.40	154	7106-35	0.75	2,766.00	1,659.60	298
7006-18	0.50	1,388.00	832.80	161	7106-41	0.75	2,878.00	1,726.80	308
7006-24	0.50	1,426.00	855.60	192	7106-47	0.75	2,990.00	1,794.00	318
7008-18	0.50	440.00	264.00	70	7108-29	0.75	650.00	390.00	99
7008-24	0.50	454.00	272.40	79	7108-35	0.75	676.00	405.60	103
7009-18	0.50	684.00	410.40	98	7108-41	0.75	716.00	429.60	107
7009-24	0.50	704.00	422.40	115	7108-47	0.75	760.00	456.00	112
7010-18	0.50	1,186.00	711.60	141	7109-29	0.75	1,092.00	655.20	164
7010-24	0.50	1,220.00	732.00	167	7109-35	0.75	1,152.00	691.20	176
7011-18	0.50	760.00	456.00	111	7109-41	0.75	1,220.00	732.00	184
7011-24	0.50	792.00	475.20	131	7109-47	0.75	1,292.00	775.20	196
7012-18	0.50	900.00	540.00	121	7110-29	0.75	1,648.00	988.80	184
7012-24	0.50	928.00	556.80	143	7110-35	0.75	1,692.00	1,015.20	192
7013-18	0.50	608.00	364.80	102	7110-41	0.75	1,736.00	1,041.60	203
7013-24	0.50	630.00	378.00	118	7110-47	0.75	1,776.00	1,065.60	212
7014-18	0.50	1,008.00	604.80	131	7111-29	0.75	1,212.00	727.20	155
7014-24	0.50	1,040.00	624.00	155	7111-35	0.75	1,252.00	751.20	164
7017-18	0.50	724.00	434.40	93	7111-41	0.75	1,312.00	787.20	172
7017-24	0.50	732.00	439.20	101	7111-47	0.75	1,378.00	826.80	182
7101-29	0.75	714.00	428.40	128	7113-29	0.75	1,082.00	649.20	163
7101-35	0.75	732.00	439.20	133	7113-35	0.75	1,122.00	673.20	172
7101-41	0.75	756.00	453.60	156	7113-41	0.75	1,180.00	708.00	183
7101-47	0.75	772.00	463.20	160	7113-47	0.75	1,236.00	741.60	196
7102-29	0.75	944.00	566.40	137	7114-29	0.75	1,454.00	872.40	175
7102-35	0.75	970.00	582.00	155	7114-35	0.75	1,496.00	897.60	183
7102-41	0.75	1,000.00	600.00	164	7114-41	0.75	1,550.00	930.00	191

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7114-47	0.75	\$1,608.00	964.80	201	7132-41	0.75	\$ 1,514.00	908.40	220
7119-29	0.75	782.00	469.20	140	7132-47	0.75	1,558.00	934.80	235
7119-29FH	0.75	782.00	469.20	140	7136-29	0.75	652.00	391.20	128
7119-35	0.75	826.00	495.60	154	7136-35	0.75	676.00	405.60	135
7119-35FH	0.75	826.00	495.60	154	7136-41	0.75	702.00	421.20	142
7119-41	0.75	872.00	523.20	170	7136-47	0.75	732.00	439.20	149
7119-47	0.75	914.00	548.40	178	7143-29	0.75	1,246.00	747.60	129
7119-47FH	0.75	914.00	548.40	178	7143-35	0.75	1,294.00	776.40	136
7121-29	0.75	1,134.00	680.40	165	7143-41	0.75	1,322.00	793.20	143
7121-35	0.75	1,166.00	699.60	175	7143-47	0.75	1,346.00	807.60	150
7121-41	0.75	1,206.00	723.60	185	7145-29	0.75	1,322.00	793.20	134
7121-47	0.75	1,250.00	750.00	195	7145-35	0.75	1,346.00	807.60	141
7122-29	0.75	1,262.00	757.20	174	7145-41	0.75	1,364.00	818.40	148
7122-35	0.75	1,294.00	776.40	184	7145-47	0.75	1,386.00	831.60	155
7122-41	0.75	1,362.00	817.20	195	7146-29	0.75	1,218.00	730.80	153
7122-47	0.75	1,406.00	843.60	205	7146-35	0.75	1,248.00	748.80	164
7124-29	0.75	1,778.00	1,066.80	205	7146-41	0.75	1,282.00	769.20	173
7124-35	0.75	1,806.00	1,083.60	215	7146-47	0.75	1,322.00	793.20	185
7124-41	0.75	1,846.00	1,107.60	225	7149-29	0.75	1,294.00	776.40	166
7124-47	0.75	1,892.00	1,135.20	235	7149-35	0.75	1,328.00	796.80	175
7125-29	0.75	1,438.00	862.80	184	7149-41	0.75	1,362.00	817.20	186
7125-35	0.75	1,466.00	879.60	194	7149-47	0.75	1,400.00	840.00	198
7125-41	0.75	1,502.00	901.20	203	7167-29	0.75	1,004.00	602.40	146
7125-47	0.75	1,542.00	925.20	213	7167-35	0.75	1,036.00	621.60	154
7126-29	0.75	1,340.00	804.00	174	7167-41	0.75	1,070.00	642.00	173
7126-35	0.75	1,376.00	825.60	184	7167-47	0.75	1,112.00	667.20	186
7126-41	0.75	1,418.00	850.80	195	7171-18	0.75	1,092.00	655.20	148
7126-47	0.75	1,458.00	874.80	205	7173-18	0.75	1,166.00	699.60	148
7127-29	0.75	1,920.00	1,152.00	224	7202-18	0.50	330.00	198.00	20
7127-35	0.75	1,952.00	1,171.20	238	7202-24	0.50	388.00	232.80	23
7127-41	0.75	1,990.00	1,194.00	254	7202-30	0.50	596.00	357.60	30
7127-47	0.75	2,032.00	1,219.20	270	7202-30L	0.50	492.00	295.20	30
7130-29	0.75	1,236.00	741.60	182	7202-30R	0.50	492.00	295.20	30
7130-35	0.75	1,278.00	766.80	192	7202-36	0.50	584.00	350.40	42
7130-41	0.75	1,324.00	794.40	202	7202-48	0.50	592.00	355.20	49
7130-47	0.75	1,366.00	819.60	212	7301-18	0.50	522.00	313.20	66
7131-29	0.75	1,338.00	802.80	187	7301-24	0.50	538.00	322.80	71
7131-35	0.75	1,374.00	824.40	200	7302-18	0.50	644.00	386.40	70
7131-41	0.75	1,418.00	850.80	213	7302-24	0.50	662.00	397.20	76
7131-47	0.75	1,458.00	874.80	226	7303-18	0.50	682.00	409.20	55
7132-29	0.75	1,446.00	867.60	191	7303-24	0.50	728.00	436.80	63
7132-35	0.75	1,474.00	884.40	205	7304-18	0.50	682.00	409.20	91

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7304-24	0.50	\$ 702.00	421.20	107	7406-47	0.75	\$ 2,568.00	1,540.80	242
7305-18	0.50	776.00	465.60	101	7408-29	0.75	560.00	336.00	82
7305-24	0.50	804.00	482.40	119	7408-35	0.75	584.00	350.40	88
7306-18	0.50	1,166.00	699.60	121	7408-41	0.75	616.00	369.60	99
7306-24	0.50	1,206.00	723.60	145	7408-47	0.75	650.00	390.00	105
7308-18	0.50	406.00	243.60	55	7409-29	0.75	986.00	591.60	131
7308-24	0.50	418.00	250.80	64	7409-35	0.75	1,018.00	610.80	140
7309-18	0.50	654.00	392.40	84	7409-41	0.75	1,054.00	632.40	149
7309-24	0.50	674.00	404.40	100	7409-47	0.75	1,100.00	660.00	158
7310-18	0.50	872.00	523.20	111	7410-29	0.75	1,454.00	872.40	139
7310-24	0.50	882.00	529.20	132	7410-35	0.75	1,484.00	890.40	148
7311-18	0.50	578.00	346.80	81	7410-41	0.75	1,524.00	914.40	158
7311-24	0.50	600.00	360.00	95	7410-47	0.75	1,564.00	938.40	169
7313-18	0.50	594.00	356.40	95	7411-29	0.75	944.00	566.40	119
7313-24	0.50	620.00	372.00	95	7411-35	0.75	970.00	582.00	129
7314-18	0.50	616.00	369.60	91	7411-41	0.75	1,000.00	600.00	139
7314-24	0.50	634.00	380.40	108	7411-47	0.75	1,028.00	616.80	149
7401-29	0.75	624.00	374.40	104	7414-29	0.75	1,180.00	708.00	129
7401-35	0.75	652.00	391.20	112	7414-35	0.75	1,208.00	724.80	138
7401-41	0.75	686.00	411.60	128	7414-41	0.75	1,236.00	741.60	148
7401-47	0.75	716.00	429.60	135	7414-47	0.75	1,262.00	757.20	157
7402-29	0.75	880.00	528.00	120	7419-29	0.75	746.00	447.60	115
7402-35	0.75	910.00	546.00	128	7419-35	0.75	782.00	469.20	123
7402-41	0.75	960.00	576.00	136	7419-41	0.75	808.00	484.80	141
7402-47	0.75	1,000.00	600.00	143	7419-47	0.75	836.00	501.60	148
7403-29	0.75	828.00	496.80	72	7421-29	0.75	1,152.00	691.20	133
7403-35	0.75	868.00	520.80	76	7421-35	0.75	1,180.00	708.00	143
7403-41	0.75	916.00	549.60	82	7421-41	0.75	1,208.00	724.80	143
7403-47	0.75	954.00	572.40	85	7421-47	0.75	1,236.00	741.60	153
7403-53	0.75	1,072.00	643.20	94	7422-29	0.75	1,222.00	733.20	169
7403-59	0.75	1,102.00	661.20	100	7422-35	0.75	1,250.00	750.00	176
7404-29	0.75	1,286.00	771.60	153	7422-41	0.75	1,278.00	766.80	183
7404-35	0.75	1,322.00	793.20	164	7422-47	0.75	1,302.00	781.20	191
7404-41	0.75	1,360.00	816.00	184	7424-29	0.75	1,464.00	878.40	188
7404-47	0.75	1,400.00	840.00	193	7424-35	0.75	1,490.00	894.00	196
7405-29	0.75	1,674.00	1,004.40	172	7424-41	0.75	1,524.00	914.40	202
7405-35	0.75	1,710.00	1,026.00	184	7424-47	0.75	1,558.00	934.80	209
7405-41	0.75	1,750.00	1,050.00	194	7425-29	0.75	1,118.00	670.80	154
7405-47	0.75	1,784.00	1,070.40	204	7425-35	0.75	1,152.00	691.20	162
7406-29	0.75	2,436.00	1,461.60	211	7425-41	0.75	1,186.00	711.60	172
7406-35	0.75	2,478.00	1,486.80	221	7425-47	0.75	1,212.00	727.20	180
7406-41	0.75	2,520.00	1,512.00	231	7426-29	0.75	1,186.00	711.60	135

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7426-35	0.75	\$1,212.00	727.20	144	7502-41	1.00	\$ 622.00	373.20	120
7426-41	0.75	1,248.00	748.80	154	7502-47	1.00	662.00	397.20	129
7426-47	0.75	1,286.00	771.60	163	7503-29	1.00	538.00	322.80	86
7427-29	0.75	1,778.00	1,066.80	200	7503-35	1.00	576.00	345.60	94
7427-35	0.75	1,820.00	1,092.00	215	7503-41	1.00	608.00	364.80	102
7427-41	0.75	1,860.00	1,116.00	230	7503-47	1.00	644.00	386.40	112
7427-47	0.75	1,902.00	1,141.20	245	7504-18	1.00	548.00	328.80	65
7430-29	0.75	1,082.00	649.20	140	7504-24	1.00	580.00	348.00	72
7430-35	0.75	1,112.00	667.20	148	7504-C	1.00	1,092.00	655.20	101
7430-41	0.75	1,140.00	684.00	157	7505-29	1.00	746.00	447.60	105
7430-47	0.75	1,166.00	699.60	168	7505-35	1.00	790.00	474.00	104
7431-29	0.75	1,192.00	715.20	143	7505-41	1.00	844.00	506.40	116
7431-35	0.75	1,220.00	732.00	153	7505-47	1.00	902.00	541.20	126
7431-41	0.75	1,248.00	748.80	162	7506-29	1.00	732.00	439.20	105
7431-47	0.75	1,278.00	766.80	174	7506-35	1.00	760.00	456.00	113
7432-29	0.75	1,302.00	781.20	150	7506-41	1.00	804.00	482.40	123
7432-35	0.75	1,334.00	800.40	162	7506-47	1.00	844.00	506.40	133
7432-41	0.75	1,362.00	817.20	174	7508-18	1.00	356.00	213.60	45
7432-47	0.75	1,390.00	834.00	186	7508-24	1.00	376.00	225.60	53
7436-29	0.75	614.00	368.40	108	7508-29	1.00	402.00	241.20	63
7436-35	0.75	634.00	380.40	114	7508-35	1.00	428.00	256.80	73
7436-41	0.75	662.00	397.20	120	7508-41	1.00	448.00	268.80	83
7436-47	0.75	692.00	415.20	127	7508-47	1.00	476.00	285.60	94
7443-29	0.75	1,192.00	715.20	111	7601-18	1.00	470.00	282.00	50
7443-35	0.75	1,214.00	728.40	117	7601-24	1.00	494.00	296.40	58
7443-41	0.75	1,248.00	748.80	123	7601-24NC	1.00	1,484.00	890.40	120
7443-47	0.75	1,298.00	778.80	142	7601-C	1.00	1,122.00	673.20	92
7445-29	0.75	1,278.00	766.80	118	7602-29	1.00	580.00	348.00	90
7445-35	0.75	1,312.00	787.20	125	7602-35	1.00	608.00	364.80	100
7445-41	0.75	1,336.00	801.60	132	7602-41	1.00	650.00	390.00	110
7445-47	0.75	1,358.00	814.80	139	7602-47	1.00	702.00	421.20	119
7446-29	0.75	1,180.00	708.00	136	7603-29	1.00	574.00	344.40	90
7446-35	0.75	1,208.00	724.80	143	7603-35	1.00	604.00	362.40	97
7446-41	0.75	1,242.00	745.20	150	7603-41	1.00	630.00	378.00	104
7446-47	0.75	1,278.00	766.80	157	7603-47	1.00	652.00	391.20	111
7471-18	0.75	1,068.00	640.80	140	7604-18	1.00	580.00	348.00	65
7473-18	0.75	1,140.00	684.00	140	7604-24	1.00	608.00	364.80	73
7501-18	1.00	440.00	264.00	50	7604-C	1.00	1,122.00	673.20	112
7501-24	1.00	470.00	282.00	55	7605-29	1.00	784.00	470.40	94
7501-C	1.00	1,092.00	655.20	81	7605-35	1.00	816.00	489.60	106
7502-29	1.00	548.00	328.80	101	7605-41	1.00	852.00	511.20	118
7502-35	1.00	580.00	348.00	109	7605-47	1.00	882.00	529.20	130

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7606-29	1.00	\$ 760.00	456.00	96	7802-35	1.50	\$ 662.00	397.20	156
7606-35	1.00	790.00	474.00	108	7802-41	1.50	692.00	415.20	167
7606-41	1.00	828.00	496.80	120	7802-47	1.50	732.00	439.20	177
7606-47	1.00	882.00	529.20	132	7803-29	1.50	650.00	390.00	146
7608-18	1.00	384.00	230.40	50	7803-35	1.50	676.00	405.60	156
7608-24	1.00	412.00	247.20	57	7803-41	1.50	702.00	421.20	167
7608-29	1.00	440.00	264.00	64	7803-47	1.50	746.00	447.60	177
7608-35	1.00	470.00	282.00	71	7804-18	1.50	634.00	380.40	92
7608-41	1.00	494.00	296.40	78	7804-24	1.50	662.00	397.20	106
7608-47	1.00	522.00	313.20	85	7804-C	1.50	1,236.00	741.60	132
7701-18	1.00	494.00	296.40	70	7805-29	1.50	844.00	506.40	146
7701-24	1.00	522.00	313.20	78	7805-35	1.50	872.00	523.20	159
7701-C	1.50	1,180.00	708.00	98	7805-41	1.50	912.00	547.20	172
7702-29	1.00	608.00	364.80	94	7805-47	1.50	960.00	576.00	184
7702-35	1.50	634.00	380.40	102	7806-29	1.50	818.00	490.80	152
7702-41	1.50	662.00	397.20	111	7806-35	1.50	844.00	506.40	163
7702-47	1.50	702.00	421.20	120	7806-41	1.50	882.00	529.20	175
7703-29	1.50	614.00	368.40	94	7806-47	1.50	928.00	556.80	190
7703-35	1.50	644.00	386.40	102	7808-18	1.50	470.00	282.00	67
7703-41	1.50	670.00	402.00	111	7808-24	1.50	484.00	290.40	73
7703-47	1.50	690.00	414.00	120	7808-29	1.50	506.00	303.60	80
7704-18	1.50	608.00	364.80	73	7808-35	1.50	536.00	321.60	88
7704-24	1.50	634.00	380.40	81	7808-41	1.50	562.00	337.20	96
7704-C	1.50	1,180.00	708.00	118	7808-47	1.50	594.00	356.40	105
7705-29	1.50	804.00	482.40	104	7901-18	1.50	876.00	525.60	124
7705-35	1.50	828.00	496.80	112	7901-24	1.50	1,020.00	612.00	146
7705-41	1.50	858.00	514.80	120	7902-29	1.50	1,244.00	746.40	191
7705-47	1.50	902.00	541.20	129	7902-35	1.50	1,276.00	765.60	222
7706-29	1.50	790.00	474.00	108	7902-41	1.50	1,378.00	826.80	245
7706-35	1.50	818.00	490.80	120	7902-47	1.50	1,442.00	865.20	264
7706-41	1.50	844.00	506.40	129	7903-35	1.50	1,346.00	807.60	222
7706-47	1.50	882.00	529.20	141	7903-47	1.50	1,512.00	907.20	264
7708-18	1.50	412.00	247.20	55	7904-18	1.50	1,242.00	745.20	125
7708-24	1.50	432.00	259.20	62	7904-24	1.50	1,418.00	850.80	154
7708-29	1.50	454.00	272.40	69	7905-29	1.50	1,772.00	1,063.20	198
7708-35	1.50	476.00	285.60	76	7905-35	1.50	1,810.00	1,086.00	230
7708-41	1.50	508.00	304.80	82	7905-41	1.50	2,018.00	1,210.80	254
7708-47	1.50	548.00	328.80	89	7905-47	1.50	2,126.00	1,275.60	280
7801-18	1.50	522.00	313.20	84	7906-29	1.50	1,784.00	1,070.40	202
7801-24	1.50	548.00	328.80	94	7906-35	1.50	1,888.00	1,132.80	235
7801-C	1.50	1,236.00	741.60	112	7906-41	1.50	2,032.00	1,219.20	258
7802-29	1.50	634.00	380.40	146	7906-47	1.50	2,158.00	1,294.80	284

LAB DESIGN CASEWORK PRICE LIST EFFECTIVE 4/15/08
TXMAS CONTRACT #TXMAS-4-6611N030

MODEL #	INST HRS	LIST	TXMAS NET	WT.	MODEL #	INST HRS	LIST	TXMAS NET	WT.
7908-18	1.50	\$ 702.00	421.20	92					
7908-24	1.50	766.00	459.60	102					
7908-29	1.50	810.00	486.00	112					
7908-35	1.50	842.00	505.20	128					
7908-41	1.50	1,020.00	612.00	148					
7908-47	1.50	1,084.00	650.40	159					
7911-18	1.50	1,018.00	610.80	150					
7911-24	1.50	1,102.00	661.20	165					
7912-29	1.50	1,312.00	787.20	198					
7912-35	1.50	1,368.00	820.80	228					
7912-41	1.50	1,440.00	864.00	247					
7912-47	1.50	1,516.00	909.60	269					
7914-18	1.50	1,364.00	818.40	155					
7914-24	1.50	1,446.00	867.60	190					
7915-29	1.50	1,886.00	1,131.60	229					
7915-35	1.50	1,958.00	1,174.80	256					
7915-41	1.50	2,110.00	1,266.00	288					
7915-47	1.50	2,246.00	1,347.60	314					
7916-29	1.50	1,926.00	1,155.60	229					
7916-35	1.50	2,006.00	1,203.60	260					
7916-41	1.50	2,138.00	1,282.80	292					
7916-47	1.50	2,274.00	1,364.40	318					
7918-18	1.50	760.00	456.00	120					
7918-24	1.50	822.00	493.20	134					
7918-29	1.50	860.00	516.00	148					
7918-35	1.50	910.00	546.00	162					
7918-41	1.50	1,040.00	624.00	175					
7918-47	1.50	1,162.00	697.20	194					

*Remember to Specify
LEFT or **RIGHT SWING**
 doors on single units; and